

UNION COUNTY BOARD OF EDUCATION CONTRACT ROUTING SHEET

Contractor Name: J Taylor, Inc.
 Address: PO Box 1034
 City, State, Zip: Monroe, NC 28111
 Contact Name: Jason Taylor
 Telephone Number: 704.753.4249

UCPS Contract Number: 3-97377071A

Purpose of Contract (location and brief description): Weddington High School-Athletic Backstops

Submitting Department: Facilities Department

Date Submitted: 7.19.2023

Budget Account Number: FY22 & School Funds

Funding Source: DM

Contract Amount: \$ 156,400.00

Contract Period: 60 Calendar Days

UCPS Employee to Contact: Penny Helms, Keith Benton

Phone Number: 704-296-3160

NOTE: Individuals listed below should initial, date, and forward this form after completing their responsibilities relating to this Contract.

**1. Approved by Fund Owner/Acquire Vendor Signature and proper
 Insurance Certificate with UCBOE NAMED as
 CERTIFICATE HOLDER.**

A. Insurance Certificate Reviewed/Approved by Risk Management

2. Approved by Appropriate Representative(s) of UCPS:

- UCPS Project Coordinator
- UCPS Department Head/School Principal
- Asst. Supt. for Administration & Operations
- Asst. Supt. for Human Resources
- Asst. Supt. for Instructional Programs Asst.
- Asst. Supt. of Student Support
- Chief School Performance Officer
- Chief Technology Officer

FORWARD TO UCPS GENERAL COUNSEL OFFICE

3. Approved by Legal Counsel

FORWARD TO SUPERINTENDENT/BOARD OF EDUCATION

4. Approved by Superintendent/Board of Education

FORWARD TO FINANCE

6. Pre-audited by Representative of Finance Officer

INITIAL

DATE

^{DS}
SH

7/20/2023 | 9:57 AM E

^{DS}
DH

^{DS}
K B

7/19/2023 | 12:24 PM

^{DS}
CM

7/21/2023 | 10:15 AM

^{DS}
SS

^{DS}
KB

^{DS}
MM

7/24/2023 | 6:16 AM P

^{DS}
AM

7/24/2023 | 2:36 PM E



AIA® Document A101® – 2017

Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum

AGREEMENT made as of the 13th day of July in the year 2023
(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

Union County Board of Education
400 N Church Street
Monroe, North Carolina 28112

and the Contractor:
(Name, legal status, address and other information)

J Taylor, Inc.
PO Box 1034
Monroe, North Carolina 28111

for the following Project:
(Name, location and detailed description)

Weddington High School
Athletic Backstops
3-97377071A

The Architect:
(Name, legal status, address and other information)

DH&A Architecture PA
1208 Curtis Street
Monroe, North Carolina 28112

The Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS:

The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An *Additions and Deletions Report* that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

The parties should complete A101®–2017, Exhibit A, Insurance and Bonds, contemporaneously with this Agreement. AIA Document A201®–2017, General Conditions of the Contract for Construction, is adopted in this document by reference. Do not use with other general conditions unless this document is modified.

Init.

TABLE OF ARTICLES

1	THE CONTRACT DOCUMENTS
2	THE WORK OF THIS CONTRACT
3	DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
4	CONTRACT SUM
5	PAYMENTS
6	DISPUTE RESOLUTION
7	TERMINATION OR SUSPENSION
8	MISCELLANEOUS PROVISIONS
9	ENUMERATION OF CONTRACT DOCUMENTS

EXHIBIT A INSURANCE AND BONDS**ARTICLE 1 THE CONTRACT DOCUMENTS**

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT

The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in the Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be:

(Check one of the following boxes.)

- The date of this Agreement.
- A date set forth in a notice to proceed issued by the Owner.
- Established as follows:
(Insert a date or a means to determine the date of commencement of the Work.)

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this Agreement.

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.

§ 3.3 Substantial Completion

§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall achieve Substantial Completion of the entire Work:

(Check one of the following boxes and complete the necessary information.)

Init.

Not later than sixty (60) calendar days from the date of commencement of the Work.

By the following date:

§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial Completion of such portions by the following dates:

Portion of Work	Substantial Completion Date
-----------------	-----------------------------

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if any, shall be assessed as set forth in Section 4.5.

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the Contract. The Contract Sum shall be One Hundred Fifty-Six Thousand, Four Hundred Dollars and Zero Cents (\$ 156,400.00), subject to additions and deductions as provided in the Contract Documents.

§ 4.2 Alternates

§ 4.2.1 Alternates, if any, included in the Contract Sum:

(Table deleted)

Contract Sum includes Part 1: Weddington High School-Part 1-Baseball Backstop
 Part 2: Weddington High School-Part 2-Softball Backstop
 Part 3: Weddington High School-Part 3-Baseball Knee Wall
 Part 4: Weddington High School-Part 4-Softball Knee Wall

(Table deleted)

(Paragraphs deleted)

§ 4.3 Allowances, if any, included in the Contract Sum:

(Identify each allowance.)

Item	Price
Unforeseen Conditions	Ten Thousand Dollars (10,000.00)

§ 4.4 Unit prices, if any:

(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

(Table deleted)

Unit Price No.1: Unsuitable Soil Replacement (removal and replacement with satisfactory)	\$25.00 per cubic yard.
Unit Price No. 2: Mass Rock Replacement (removal and replacement with satisfactory)	\$90.00 per cubic yard.
Unit Price No. 3: Trench Rock Replacement (removal and replacement with satisfactory)	\$135.00 per cubic yard.

§ 4.5 Liquidated damages, if any:

(Insert terms and conditions for liquidated damages, if any.)

The amount of \$500 per calendar day for failing to meet Substantial Completion within 60 calendar days from Notice to Proceed and is to be calculated until Substantial Completion is achieved; and the amount of \$250 per calendar day for failing to meet the Final Completion within 30 calendar days from Substantial Completion, to be calculated until Final Completion is achieved.

(Paragraphs deleted)

ARTICLE 5 PAYMENTS**§ 5.1 Progress Payments**

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the month, or as follows:

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the Twenty-Fifth (25th) day of a month, the Owner shall make payment of the amount certified to the Contractor not later than the Thirtieth (30th) day of the following month. If an Application for Payment is received by the Architect after the application date fixed above, payment of the amount certified shall be made by the Owner not later than Forty-five (45) days after the Architect receives the Application for Payment.

(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a basis for reviewing the Contractor's Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of the period covered by the Application for Payment.

§ 5.1.6 In accordance with AIA Document A201™–2017, General Conditions of the Contract for Construction, and subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as follows:

§ 5.1.6.1 The amount of each progress payment shall first include:

- .1 That portion of the Contract Sum properly allocable to completed Work;
- .2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably stored at the site for subsequent incorporation in the completed construction, or, if approved in advance by the Owner, suitably stored off the site at a location agreed upon in writing; and
- .3 That portion of Construction Change Directives that the Architect determines, in the Architect's professional judgment, to be reasonably justified.

§ 5.1.6.2 The amount of each progress payment shall then be reduced by:

- .1 The aggregate of any amounts previously paid by the Owner;
- .2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously withheld a Certificate for Payment as provided in Article 9 of AIA Document A201–2017;
- .3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, unless the Work has been performed by others the Contractor intends to pay;
- .4 For Work performed or defects discovered since the last payment application, any amount for which the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided in Article 9 of AIA Document A201–2017; and
- .5 Retainage withheld pursuant to Section 5.1.7.

§ 5.1.7 Retainage

§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the following amount, as retainage, from the payment otherwise due:

(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of retainage may be limited by governing law.)

See Supplemental Conditions

§ 5.1.7.1.1 The following items are not subject to retainage:

Init.

AIA Document A101 – 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017. All rights reserved. "The American Institute of Architects," "American Institute of Architects," "AIA," the AIA Logo, and "AIA Contract Documents" are registered trademarks of The American Institute of Architects. This document was produced at 11:13:53 ET on 07/19/2023 under Order No.4104238915 which expires on 01/11/2024, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiaccontracts.com.

User Notes:

(1885750868)

(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.)

See Supplemental Conditions

§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows:

(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work, including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert provisions for such modifications.)

See Supplemental Conditions

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may submit an Application for Payment that includes the retainage withheld from prior Applications for Payment pursuant to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include retainage as follows:

(Insert any other conditions for release of retainage upon Substantial Completion.)

See Supplemental Conditions

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay the Contractor any additional amounts in accordance with Article 9 of AIA Document A201–2017.

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for materials or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment

§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the Contractor when

- .1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct Work as provided in Article 12 of AIA Document A201–2017, and to satisfy other requirements, if any, which extend beyond final payment; and
- .2 a final Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the Architect’s final Certificate for Payment, or as follows:

(Paragraphs deleted)

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 Initial Decision Maker

The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201–2017, unless the parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker.

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if other than the Architect.)

§ 6.2 Binding Dispute Resolution

For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201–2017, the method of binding dispute resolution shall be as follows:

(Check the appropriate box.)

Init.

Arbitration pursuant to Section 15.4 of AIA Document A201–2017

Litigation in a court of competent jurisdiction

Other (*Specify*)

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of competent jurisdiction.

ARTICLE 7 TERMINATION OR SUSPENSION

§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document A201–2017.

(Paragraphs deleted)

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201–2017.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201–2017 or another Contract Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract Documents.

§ 8.2 The Owner’s representative:
(Name, address, email address, and other information)

Mr. Keith Benton
Project Manager
UCPS Facilities Department
201 Venus Street
Monroe, North Carolina 28110

§ 8.3 The Contractor’s representative:
(Name, address, email address, and other information)

Jason Taylor
J Taylor, Inc.
PO Box 1034
Monroe, NC 28111

§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the other party.

§ 8.5 Insurance and Bonds

§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth elsewhere in the Specifications.

§ 8.5.2 The Contractor shall provide bonds as set elsewhere in the Specifications.

§ 8.6 Notice in electronic format, pursuant to Article 1 of AIA Document A201–2017, may be given in accordance with AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, if completed, or as otherwise set forth below:

Init.

AIA Document A101 – 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017. All rights reserved. “The American Institute of Architects,” “American Institute of Architects,” “AIA,” the AIA Logo, and “AIA Contract Documents” are registered trademarks of The American Institute of Architects. This document was produced at 11:13:53 ET on 07/19/2023 under Order No.4104238915 which expires on 01/11/2024, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiaccontracts.com.

User Notes:

(1885750868)

(If other than in accordance with AIA Document E203–2013, insert requirements for delivering notice in electronic format such as name, title, and email address of the recipient and whether and how the system will be required to generate a read receipt for the transmission.)

§ 8.7 Other provisions:

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS

§ 9.1 This Agreement is comprised of the following documents:

- .1 AIA Document A101™–2017, Standard Form of Agreement Between Owner and Contractor
- .2 AIA Document A201™–2017, General Conditions of the Contract for Construction

(Paragraphs deleted)

- .3 Drawings

Number

CS-1	Project Information (Appendix B/Index of Drawings)
A-101	Athletic Fields Partial Site Plan
A-102	Overall Plan Baseball Backstop
A-103	Enlarged Plans-Baseball Backstop
A-201	Overall Plan Softball Backstop
A-202	Enlarged Plans-Softball Backstop
A-501	Backstop Sections & Details

- .4 Specifications

(Paragraphs deleted)

Section/Title

Per Project Manual

- .5 Addenda, if any:

Number

Pages

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract Documents unless the bidding or proposal requirements are also enumerated in this Article 9.

- .6 Other Exhibits:

(Check all boxes that apply and include appropriate information identifying the exhibit where required.)

(Paragraphs deleted)

[X] Supplementary and other Conditions of the Contract:

Document	Title	Pages
002213	Supplementary Instructions to Bidders	7
007300	Supplementary and Other Conditions of the Contract	13

(Paragraphs deleted)

- .7 Other documents, if any, listed below:

Init.

User Notes:

(List here any additional documents that are intended to form part of the Contract Documents. AIA Document A201™-2017 provides that the advertisement or invitation to bid, Instructions to Bidders, sample forms, the Contractor's bid or proposal, portions of Addenda relating to bidding or proposal requirements, and other information furnished by the Owner in anticipation of receiving bids or proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such documents should be listed here only if intended to be part of the Contract Documents.)

J Taylor, Inc.'s Bid Submittal
Project Manual Table of Contents

This Agreement entered into as of the day and year first written above.

DocuSigned by:
Kathy Heintel
OWNER (Signature)
Union County Board of Education
(Printed name and title)

DocuSigned by:
Jason Taylor
CONTRACTOR (Signature)
J Taylor, Inc.
(Printed name and title)

DocuSigned by:
Sara Hymel
Risk Management

As to Form:

DocuSigned by:
Michele Morris
General Counsel

This instrument has been preaudited in the Manner
Required by the School Budget and Fiscal Control Act.

DocuSigned by:
Angela Mills
Finance Officer

Init.

Additions and Deletions Report for AIA® Document A101® – 2017

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the original AIA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultaneously by AIA software at 11:13:53 ET on 07/19/2023.

PAGE 1

AGREEMENT made as of the 13th day of July in the year 2023

...

Union County Board of Education
400 N Church Street
Monroe, North Carolina 28112

...

J Taylor, Inc.
PO Box 1034
Monroe, North Carolina 28111

...

Weddington High School
Athletic Backstops
3-97377071A

...

DH&A Architecture PA
1208 Curtis Street
Monroe, North Carolina 28112

PAGE 2

A date set forth in a notice to proceed issued by the Owner.

PAGE 3

Not later than sixty (60) calendar days from the date of commencement of the Work.

...

...

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor's performance of the Contract. The Contract Sum shall be One Hundred Fifty-Six Thousand, Four Hundred Dollars and Zero Cents (\$ 156,400.00), subject to additions and deductions as provided in the Contract Documents.

...

Item	Price
Contract Sum includes Part 1: Weddington High School-Part 1-Baseball Backstop	
Part 2: Weddington High School-Part 2-Softball Backstop	
Part 3: Weddington High School-Part 3-Baseball Knee Wall	
Part 4: Weddington High School-Part 4-Softball Knee Wall	

§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement. *(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.)*

Item	Price	Conditions for Acceptance
...		
<u>Unforeseen Conditions</u>	<u>Ten Thousand Dollars (10,000.00)</u>	
...		

Item	Units and Limitations	Price per Unit (\$0.00)
Unit Price No. 1: Unsuitable Soil Replacement (removal and replacement with satisfactory)		\$25.00 per cubic yard.
Unit Price No. 2: Mass Rock Replacement (removal and replacement with satisfactory)		\$90.00 per cubic yard.
Unit Price No. 3: Trench Rock Replacement (removal and replacement with satisfactory)		\$135.00 per cubic yard.
...		

The amount of \$500 per calendar day for failing to meet Substantial Completion within 60 calendar days from Notice to Proceed and is to be calculated until Substantial Completion is achieved; and the amount of \$250 per calendar day for failing to meet the Final Completion within 30 calendar days from Substantial Completion, to be calculated until Final Completion is achieved.

§ 4.6 Other: *(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.)*

PAGE 4

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the Twenty-Fifth (25th) day of a month, the Owner shall make payment of the amount certified to the Contractor not later than the Thirtieth (30th) day of the following month. If an Application for Payment is received by the Architect after the application date fixed above, payment of the amount certified shall be made by the Owner not later than Forty-five (45) days after the Architect receives the Application for Payment.

...

See Supplemental Conditions

PAGE 5

See Supplemental Conditions

...

See Supplemental Conditions

...

See Supplemental Conditions

...

§ 5.3 Interest

~~Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located. (Insert rate of interest agreed upon, if any.)~~

~~—%~~

PAGE 6

Arbitration pursuant to Section 15.4 of AIA Document A201–2017

...

~~§ 7.1.1 If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document A201–2017, then the Owner shall pay the Contractor a termination fee as follows: (Insert the amount of, or method for determining, the fee, if any, payable to the Contractor following a termination for the Owner’s convenience.)~~

...

Mr. Keith Benton
Project Manager
UCPS Facilities Department
201 Venus Street
Monroe, North Carolina 28110

...

Jason Taylor
J Taylor, Inc.
PO Box 1034
Monroe, NC 28111

...

~~§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document A101™–2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents elsewhere in the Specifications.~~

~~§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A101™–2017 Exhibit A, and elsewhere in the Contract Documents elsewhere in the Specifications.~~

PAGE 7

- ~~.2~~ AIA Document A101™ 2017, Exhibit A, Insurance and Bonds
- ~~.3~~ AIA Document A201™ 2017, General Conditions of the Contract for Construction
- ~~.4~~ AIA Document E203™ 2013, Building Information Modeling and Digital Data Exhibit, dated as indicated below:
(Insert the date of the E203-2013 incorporated into this Agreement.)

- ~~.5~~ Drawings
- ~~.3~~ Drawings

<u>Number</u>	<u>Title</u>	<u>Date</u>
.6 <u>Number</u>		
CS-1	<u>Project Information (Appendix B/Index of Drawings)</u>	
A-101	<u>Athletic Fields Partial Site Plan</u>	
A-102	<u>Overall Plan Baseball Backstop</u>	
A-103	<u>Enlarged Plans-Baseball Backstop</u>	
A-201	<u>Overall Plan Softball Backstop</u>	
A-202	<u>Enlarged Plans-Softball Backstop</u>	
A-501	<u>Backstop Sections & Details</u>	

- ~~.4~~ Specifications

<u>Section</u>	<u>Title</u>	<u>Date</u>	<u>Pages</u>
----------------	--------------	-------------	--------------

- ~~.7~~ Section/Title
Per Project Manual

- ~~.5~~ Addenda, if any:
Number Date Pages

Number Pages

...

- ~~.8~~ ~~.6~~ Other Exhibits:

...

~~[]~~ AIA Document E204™ 2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017 incorporated into this Agreement.)

- ~~[]~~ The Sustainability Plan:
- Supplementary and other Conditions of the Contract:

<u>Title</u>	<u>Document</u>	<u>Date</u>	<u>Title</u>	<u>Pages</u>
	002213		Supplementary Instructions to Bidders	7
	007300		Supplementary and Other Conditions of the Contract	13
[] Supplementary and other Conditions of the Contract:				

<u>Document</u>	<u>Title</u>	<u>Date</u>	<u>Pages</u>
-----------------	--------------	-------------	--------------

~~9~~ 7 Other documents, if any, listed below:

PAGE 8

J Taylor, Inc.'s Bid Submittal
Project Manual Table of Contents

...

Union County Board of Education

J Taylor, Inc.

...

Risk Management

As to Form:

General Counsel

This instrument has been preaudited in the Manner
Required by the School Budget and Fiscal Control Act.

Finance Officer

Certification of Document's Authenticity

AIA® Document D401™ – 2003

I, _____, hereby certify, to the best of my knowledge, information and belief, that I created the attached final document simultaneously with its associated Additions and Deletions Report and this certification at 11:13:53 ET on 07/19/2023 under Order No. 4104238915 from AIA Contract Documents software and that in preparing the attached final document I made no changes to the original text of AIA® Document A101™ – 2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, other than those additions and deletions shown in the associated Additions and Deletions Report.

(Signed)

(Title)

(Dated)