



September 6, 2023

Mr. Maurice Brown
Construction Project Manager
UCPS Facilities Department
201 Venus Street
Monroe, NC 28112

RE: UCPS Chimney Removal Project – Addendum #1

Please find the following attached revisions and clarifications for UCPS Chimney Removal project:

- Due to lack of competition, UCPS has waived the attendance of September 6, 2023, Prebid Meeting.
- Potential Bidders are urged to attend the virtual pre-bid meeting scheduled for 10:00 a.m., September 7, 2023, via Google Meeting.
- Copy link below and post in browser to attend Virtual Pre-bid Conference or use dial in information with PIN listed below.

meet.google.com/rkv-kpjo-pxb

Dial in information

1 617-675-4444

PIN: 596 429 434 1292#

- Attendance at the Prebid Meeting is not required for bid submittal.
- It is the responsibility of the Contractor to become familiar with all aspects of the project prior to bid submittal. Failure to meet this requirement will not be cause for a change order.

SCOPE OF WORK – Section 01 11 00

- Add Forest Hills High School chimney to Scope of Work.
 - Reduce chimney to height specified height above roof deck.
- Add Walter Bickett ED Chimney “C” to scope of work.
 - Reduce chimney to twenty feet above boiler.

These changes and clarifications should be considered in assembling your proposal. If I can be of any further assistance, please feel free to e-mail or call.

Regards,

Chris Tucker

Chris Tucker
Project Manager

chris@wolftrailengineering.com | Cell: 704-562-0791