



January 5, 2024

Mr. Maurice Brown
Construction Project Manager
UCPS Facilities Department
201 Venus Street
Monroe, NC 28112

Re: Addendum #1 – Monroe Middle School Roof Renovation Project

Please find the following changes to the specifications for the Roof Renovation Project at Monroe Middle School.

Approved Substitution requests:

- Mod Bit Membrane
 - Soprema Base Ply-Elastophene Sanded 2.2
 - Soprema Cap Sheet -Elastophene LS FR GR
- Insulation
 - Atlas AC Foam II GRF Roof Insulation
 - Soprema Sopra-Iso

Disapproved Substitution requests:

- No Johns Manville products will be considered for this project.

Specifications:

- Section 00 41 13 Bid Form
 - Add Alternate #1-Remove to deck and replace Roof Area 01.01
- Section 01 23 00 – Alternates
 - Add Alternate #1-Remove to deck and replace Roof Area 01.01

This change should be considered in assembling your proposal.

Please let me know if you have any comments or questions.

Regards,

Chris Tucker

Chris Tucker | Project Manager
chris@wolftrailengineering.com | 704-562-0791

cc- All Attendees

Attachments:

00 41 13 Bid Form

01 23 00 – Alternates