



September 15, 2023

Mr. Maurice Brown  
Construction Project Manager  
UCPS Facilities Department  
201 Venus Street  
Monroe, NC 28112

**RE: UCPS Chimney Removal Project – Addendum #2**

Please find the following attached revisions and clarifications for UCPS Chimney Removal project:

- Due to lack of response, UCPS will Re-Bid the UCPS Chimney Removal Project.
- No Pre-bid meeting will be conducted.
- Any questions should be directed to the Engineer listed in the Advertisement for Bids within the project documents.
- Bids are due Tuesday, October 3<sup>rd</sup>, by 2:00 p.m.
- It is the responsibility of the Contractor to become familiar with all aspects of the project prior to bid submittal. Failure to meet this requirement will not be cause for a change order.

These changes and clarifications should be considered in assembling your proposal. If I can be of any further assistance, please feel free to e-mail or call.

Regards,

*Chris Tucker*

Chris Tucker  
Project Manager  
[chris@wolftrailengineering.com](mailto:chris@wolftrailengineering.com) | Cell: 704-562-0791