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AGREEMENT  

Forest Hills High School
Construction Material Services 

This Contract is made and entered into this 2nd, day of May, 2023 between The Union County Board of 
Education  (“UCBOE”)  located  at  400  North  Church  Street,  Monroe,  North  Carolina  28112  and  
Terracon Consultants located at 2701 Westport Road, Charlotte, North Carolina 28208. (“Consultant”)  

For and in consideration of the mutual promises set forth in this Contract, the parties do mutually agree 
as follows: 

Obligations of Consultant.
The Consultant will provide professional services (“Services”) as described within the Scope of Work 
identified within the Request for Qualifications, Consultant’s Response, and Proposal P71231016 
 incorporated herein by reference as Exhibit 1.

Individual  task  will  be  assigned  in  writing  on  a  project  by  project  basis  by  an  authorized 
representative of UCBOE.  Such writing shall be in the form of a standard UCPS Notice to Proceed 
(“Notice to Proceed”), such Notice to Proceed is to specify the specific services and/or goods desired 
by  UCBOE  and  the  compensation  that  the  Consultant  will  be  paid  for  providing  the  requested Services  
and/or  Goods.    Consultant   will    be   deemed   to have accepted the Notice to Proceed           and   be 
obligated to provide the Services and or Goods outlined in the Notice to Proceed  in accordance with 
the price and other terms of the Notice to Proceed, and the terms and conditions hereof, unless 
within 24 hours after  issuance of Notice to Proceed  Consultant notifies the Project Coordinator (as 
hereinafter defined) in writing that it does not accept the Notice to Proceed and will not provide the 
requested Services and/or Goods.  Contract begins upon date of execution and shall be valid through 
final acceptance of the Forest Hills High School GMP project.  The Consultant agrees  to perform  the 
Services  in a  timely, complete, and professional manner and in   accordance   with   the   terms   and 
conditions   of   this   Contract.  

Furthermore, the Consultant represents and warrants that (i) it is duly qualified to provide the 
Services, (ii) it will provide the Services  in  a  manner  consistent  with  the  level  of  care  and  skill  
ordinarily exercised  by  others practicing   under   similar   conditions,   (iii)   it   possesses  
sufficient experience, personnel,   and resources  to  complete  the  Services,  and  (iv)  it  shall  
perform the  Services  in compliance   with applicable  laws,  statutes,  ordinances,  codes,  orders,  
rules and  regulations.  Consultant  acknowledges  that  the  Contract  Time  under  which  Services  to  
be  provided include UCBOE  and  other  governing  agencies  review  time,  must  be  strictly  adhered  
to  by Consultant,  and that  each  milestone  phase  must  be  met  by  Consultant,  as  well  as  the  
final completion date.
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Consultant shall perform its services on an as-requested basis with scheduling by Owner.  The  
Consultant  recognizes that the project assigned under this Agreement is to be performed as  
expeditiously as is practical.   

 In the event Consultant is delayed in the progress of providing the Services, through no fault of 
Consultant, then Consultant may be entitled to  an  extension  of  the  Contract  Time.    If  a  delay  in  
the  schedule  is  approved  by  the  UCBOE,  the  schedule  will  be  amended  and  the  Consultant  will  
complete  the  work  within  the amended  schedule at no additional cost to the UCBOE.   

INSURANCE.      In addition to the  insurance required pursuant to Section 16 of the Standard Terms 
and Conditions, the Consultant certifies that  it currently has and agrees to purchase and maintain 
during   its   performance   under   the   Contract   the   following   insurance   from   one   or   more  
insurance  companies acceptable to the UCBOE and authorized to do business in the State of North 
Carolina:  

Professional Liability Insurance   
The  Consultant  will  be  required  to  take  out  and  maintain  Professional  Liability 
Insurance providing  liability  insurance  limits at  least  in  the amount of $1,000,000.   The 
Consultant will be  required  to  maintain  this  coverage  for  a  period  of  at  least  two  (2)  
years  beyond  substantial completion of the contract. 

Failure to furnish insurance certificates or to maintain such insurance shall be a default under 
this Contract and shall be grounds for immediate termination of this Agreement. 

PROFESSIONAL CONSULTANTS/SUBCONTRACTORS.  The Consultant agrees to provide the names 
of  persons  or  entities  with  which  the  Consultant  intends  to  contract  for  the  performance  of  
specialized portions  of  the  services  described  in  this  Contract  to  UCBOE.   UCBOE  and/
or  Owner’s  representatives shall promptly  inform the Consultant whether there  is reasonable  
objection to any person   or   entity   described   therein.   The   Consultant   shall   not   contract   with   a   
proposed person or entity to which a reasonable and prompt objection has been raised.  If there 
is an objection to a person or entity proposed by the Consultant, the Consultant shall furnish  in 
writing the name of an alternate to whom there is no objection. 

If   the   Consultant   desires   to   change   such   persons   or   entities   during   the   term   of   this   Contract,   
the Consultant shall notify UCBOE in writing of any proposed changes, and UCBOE shall promptly 
inform the Consultant whether there are reasonable objections to such change.   

 This  contract does not grant the Consultant the right or  the exclusive right to  provide specified  
services to  UCBOE. Similar services may be obtained from sources other than the Consultant (or 
not at all) at the discretion of the UCBOE.   

The Consultant shall begin work immediately upon in accordance with instructions from UCBOE. 

The  Consultant  represents  and  warrants  that  (i)  it  is  duly  qualified  and  licensed  to  provide  
the  Services,  (ii)  it  will  provide  the  Services  in  a  manner  consistent  with  the  level  of  care  
and  skill ordinarily  exercised  by  Consultants  providing  similar  services  under  similar  conditions,  
(iii) it  possesses  sufficient  experience,  personnel,  and  resources  to  complete  the  Services,  (iv) 
it  shall  perform  the  Services  in  compliance  with  applicable  laws,  statutes,  ordinances,  codes, 
orders,  rules  and  regulations,  and  (v)  its  reports,  if  any,  shall  be  complete,  accurate,  and 
unambiguous. 
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Obligations of UCBOE.   UCBOE agrees to pay the Consultant  for the  faithful performance of this 
Contract on a task by task basis.  A Notice to Proceed will be issued in the amount of $305,583.75 (Three 
Hundred Five Thousand, Five Hundred Eighty-Three Dollars and Seventy-Five Cents).  

The amount due to the Consultant will be based on the hourly rate provided within Proposal P71231016 
for a particular work assignment shall not exceed the amount shown on the Notice to Proceed without 
prior approval of Owner.

Project Coordinator. Maurice Brown is designated as the Project Coordinator for the UCBOE.  The Project 
Coordinator shall be the UCBOE’s representative in connection with the Consultant's performance under  
this Contract.  The UCBOE has complete discretion in replacing the Project Coordinator with 
another person of its choosing.

Consultant Project Manager. Jeff  Yoder is designated as the Project Manager for the Consultant. 
The Project Manager is fully authorized to act on behalf of the Consultant in connection with 
this Contract. Substitution of Project Manager must be presented to UCBOE Project Coordinator 
with a minimum of 24 hour notice and shall  include contact  information of the newly selected Project 
Manager.

Terms and Methods of Payment. UCBOE will make payment after invoices are approved on a net 30 day  
basis.  Failure to submit all required documents will delay payment. UCBOE will not pay for 
services or materials in advance without the prior approval of the Finance Officer.

Additional  Provisions.  Consultant  agrees  to  the  Standard  Terms  and  Conditions  set  forth as 
Attachment A attached hereto and incorporated herein by reference, provided that the parties agree 
Consultant is not providing goods or information technology services under this Agreement.  Therefore, 
clauses included in Attachment A related specifically to the provision of goods or information technology 
products/services shall not be applied to Consultant.

Counterpart Execution. This Contract may be executed and recorded in two or more counterparts, 
each of which shall be deemed an original and all of which, when taken together, shall constitute 
one and the same instrument.  Each party shall be entitled to rely upon executed copies of this 
Contract transmitted by facsimile or electronic “PDF” to the same and full extent as the originals.

[THE REST OF THIS PAGE HAS BEEN LEFT BLANK INTENTIONALLY] 
[SIGNATURES ON NEXT PAGE]
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IN WITNESS WHEREOF, UCBOE and Consultant have executed this Contract on the day and year 
first written above. 

   Consultant 

   Signature of Authorized Representative     Date 

Printed Name    Title  

Contractor's Federal Identification # 
[if Contract is with Organization or Social Security Number if 

individual] 

THE UNION COUNTY BOARD OF EDUCATION 

__________________________________________________________________________ 
Board Chairperson                   Date 

This instrument has been preaudited  
in  the  manner  required  by  the  School 
Budget and Fiscal Control Act. 

Finance Officer          Date 

APPROVED AS TO FORM: 

School Board Attorney  Date 

  REVIEWED BY: 

Division of Insurance and Risk Management 

Terracon Consultants, Inc.

Chad Anderson    Department Manager
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 Attachment A 

Standard Terms and Conditions 

I. Standard Terms and Conditions for All Contracts

1. Acceptance.  Contractor’s execution of this Contract and/or acknowledgment of the terms of any applicable
purchase order (“Purchase Order”), without timely express written objection, or Contractor’s shipment or
performance of any part of a Purchase Order, constitutes an agreement to (i) all terms and conditions set
forth or referenced herein and on the face of a Purchase Order, (ii) on any attachments hereto, (iii) any
applicable  solicitation  documentation  related  to  hereto  (including  without  limitation  any  request  for
proposals or invitation for bids or Contractor’s response thereto), and (iv) any other terms and conditions
of  a  written  agreement  signed  by  Contractor  and  UCBOE  that  deals  with  the  same  subject  matter
(collectively, the “Contract Documents”).  The terms and provisions set forth  in the Contract Documents
shall constitute  the entire agreement between Contractor and UCBOE with  respect  to  the purchase by
UCBOE of  the Services and/or Goods  (the “Goods” and/or “Services,” as appropriate) provided or work
performed as described in the Contract Documents.  The agreements set forth in the Contract Documents
are sometimes referred to herein as the “Contract.”  In the event of any conflict between any terms and
conditions of the Contract Documents, the terms and conditions most favorable to UCBOE shall control.  A
Purchase Order constitutes an offer by UCBOE and expressly limits acceptance to the terms and conditions
stated therein. No additional or supplemental provision or provisions in variance herewith that may appear
in Contractor's quotation, acknowledgment,  invoice, or  in any other communication  from Contractor  to
UCBOE  shall  be  deemed  accepted  by  or  binding  on UCBOE.   UCBOE  hereby  expressly  rejects  all  such
provisions which supplement, modify or otherwise vary from the terms of the Contract Documents, and
such provisions are superseded by the terms and conditions stated in the Contract Documents, unless and
until UCBOE’s authorized representatives expressly assent, in writing, to such provisions. Stenographic and
clerical errors and omissions by UCBOE are subject to correction.

2. Quantities.  Shipments must equal exact amounts ordered unless otherwise agreed in writing by UCBOE.
The award of a term contract neither implies nor guarantees any minimum or maximum purchases.

3. Prices. If Contractor's price or the regular market price of any of the Goods covered hereunder is lower than
the price stated in the Contract Documents on the date of shipment of such Goods, Contractor agrees to
give UCBOE the benefit of such  lower price on any such Goods.    In no event shall Contractor’s price be
higher than the price last quoted or last charged to UCBOE unless otherwise agreed in writing.  No charges
for  transportation, boxing,  crating, etc. are allowable unless  such  charges are  included  in  the Contract
Documents.

4. Invoices.  It is understood and agreed that orders will be shipped at the established Contract prices in effect
on  dates  orders  are  placed.    Invoicing  at  variance  with  this  provision  may  subject  the  Contract  to
cancellation.  Applicable North Carolina sales tax shall be invoiced as a separate item.  Invoices shall be sent
to UCBOE’s accounts payable department with a copy to UCBOE Project Coordinator.

5. Freight on Board. All  shipments of Goods  are  FOB destination unless otherwise  stated  in  the Contract
Documents.

6. Taxes.  Taxes are included in the Contract Price.  Applicable taxes shall be invoiced as a separate item for
UCBOE’s records.

7. Payment Terms.  Payment terms are Net 30 days after receipt of correct invoice or acceptance of Goods,
whichever is later.
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8. Condition and Packaging.  Unless otherwise provided by special terms and conditions or specifications, it is 
understood and agreed that any item offered or shipped has not been sold or used for any purpose and 
shall be in first class condition.  All containers/packaging shall be suitable for handling, storage or 
shipment.

9. Delays  in Shipment.   Time and date of delivery are of  the essence, except when delay  is due  to causes 
beyond Contractor's reasonable control and without Contractor’s fault or negligence.

10. Risk of Loss.   Contractor shall have the risk of  loss of and damage to the Goods subject to the Contract 
Documents until such Goods are delivered to the destination and accepted by UCBOE or its nominee.

11. Rejection.    All  Goods  shall  be  received  subject  to  UCBOE's  inspection.     Goods  that  are  defective  in 
workmanship or material or otherwise not in conformity with the requirements of the Contract 
Documents may be rejected and returned at Contractor's expense or may be accepted at a reduced price.  
UCBOE may require Contractor to promptly replace or correct any rejected Goods Services and, if 
Contractor fails to do so,  UCBOE  may  contract  with  a  third  party  to  replace  such  Goods  Services  and  
charge  Contractor  the additional cost.

12. Warranties.  Section Removed
13. Compliance with All Laws.  Contractor warrants that all performance hereunder shall be in accordance 

with all applicable federal, state and local laws, regulations and orders.  The right of Contractor to proceed 
may be terminated  immediately by written notice  if UCBOE determines that Contractor,  its agent or 
another representative, has violated any provision of law.

14. Use of Federal Funds.  If the source of funds for this Contract is federal funds, the following federal 
provisions apply pursuant to 2 C.F.R. § 200.326 and 2 C.F.R. Part 200, Appendix II (as applicable):Equal 
Employment Opportunity (41 C.F.R. Part 60); Davis‐Bacon Act (40 U.S.C. 3141‐3148); Copeland “Anti‐
Kickback” Act (40 U.S.C. 3145); Contract Work Hours and Safety Standards Act (40 U.S.C. 3701‐3708); 
Clean Air Act (42 U.S.C. 7401‐7671q.)   and   the   Federal   Water   Pollution   Control   Act   (33   U.S.C.  
1251‐1387);   Debarment   and Suspension  (Executive  Orders  12549  and  12689);  Byrd  Anti‐Lobbying  
Amendment  (31  U.S.C.  1352); Procurement of Recovered Materials  (2 C.F.R. § 200.322); and Record 
Retention Requirements (2 CFR § 200.324)

15. Registered  Sex  Offenders.     Contractor  acknowledges  that  state  law  and  school  policy  prohibit  anyone 
registered or required to register as a sex offender  from being present on any UCBOE Property  for any 
reason, whether before, during or after school hours, or on or off of UCBOE Property.   Contractor 
expressly agrees that it, and any of its employees, will comply with this policy and acknowledges that any 
individuals that violate this policy are subject to removal from UCBOE Property by school staff and/or law 
enforcement officials and may also be subject to criminal prosecution.  “UCBOE Property” includes all 
property owned or operated by UCBOE, including school campuses and buildings, athletic fields, 
playgrounds, parking lots, bus stops, vehicles, school buses, activity buses and any other properties owned 
or controlled by UCBOE. If  Contractor,   any  of  Contractor’s  employees,  or  any  of  Contractor’s  
subcontractors  or  employees  of subcontractors will have any direct interaction with students, then 
Contractor or the subcontractor must
(i) on an annual basis conduct a check of the N.C. Sex Offender and Public Protection Registration 
Program, the N.C. Sexually Violent Predator Registration Program and the National Sex Offender Registry 
for all such employees; and (ii) prohibit individuals listed on such registries from being on UCBOE Property.

16. Nondiscrimination.  During the performance of the Contract, Contractor shall not discriminate against or 
deny the Contract's benefits to any person on the basis of sexual orientation, national origin, race, ethnic 
background, color, religion, gender, age or disability.

17. Conflict of Interest.  Contractor represents and warrants that no member of UCBOE or any of its employees 
or  officers  who  may  obtain a  direct  benefit, personal  gain  or  advantage  for  themselves  or  a  relative  or 
associate as a result of the Contract, subcontract or other agreement related to the Contract is in a 
position
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to  influence or has attempted to  influence the making of the Contract, has been  involved  in making the 
Contract, or will be involved in administering the Contract. Contractor also represents and warrants that, if 
the Contract is funded by any amount of federal funds, no violation of 2 C.F.R. § 200.318(c) or any other 
applicable federal conflict of interest law has occurred or will occur.  Contractor shall cause this paragraph 
to be included in all Contracts, subcontracts and other agreements related to the Contract. 

18. Gratuities.  Contractor represents and warrants that no member of UCBOE or any of its employees has 
been or will be offered or given a gratuity to an official or employee of UCBOE in violation of applicable law 
or policy.

19. Kickbacks to Contractor.  Contractor shall not permit any kickbacks or gratuities to be provided, directly or 
indirectly,   to   itself,   its   employees,   subcontractors   or   subcontractor   employees   for   the   purpose  
of improperly  obtaining  or  rewarding  favorable  treatment  in  connection  with  a  UCBOE  Contract  or  
in connection with a subcontract relating to a UCBOE Contract.  When Contractor has grounds to believe 
that a  violation  of  this  clause  may  have  occurred,  Contractor  shall  promptly  report  to  UCBOE  in  writing  the 
possible violation.

20. Iran Divestment Act.  Contractor certifies that, as of the date listed below, it is not on the Final Divestment 
List, as created by the State Treasurer pursuant to N.C.G.S. § 143‐6A‐4, in violation of the Iran Divestment 
Act.   In  compliance  with  the  requirements  of  the  Iran  Divestment  Act  and  N.C.G.S.  §  143C‐6A‐5(b), 
Contractor shall not utilize in the performance of the contract any subcontractor that is identified on the 
Final  Divestment  List.   The  Final  Divestment  List  can  be  found  on  the  State  Treasurer’s  website  at  the 
address www.nctreasurer.com/Iran and should be updated every 180 days.

21. Divestment from Companies that Boycott Israel.  The Contractor certifies that it has not been designated 
by the North Carolina State Treasurer as a company engaged in the boycott of Israel pursuant to N.C.G.S. 
147‐86.81.     It   is   the   responsibility   of   each   vendor   or   contractor   to   monitor   compliance  
with   this restriction.  Contracts valued at less than $1,000.00 are exempt from this restriction.

22. E‐Verification.     Contractor  shall  comply  with  the  requirements  of  Article  2  of  Chapter  64  of  the  North 
Carolina General Statutes

23. Indemnification.   Contractor shall indemnify and hold harmless UCBOE, its officers, agents, employees and 
assigns from and against all claims, losses, costs, damages, expenses, reasonable attorneys' fees and 
liability that any of them may sustain (a) arising out of Contractor's failure to comply with any applicable 
law, ordinance, regulation, or industry standard or (b) arising directly or indirectly out of Contractor's 
negligent performance or lack of performance of the terms and conditions of the Contract.  In the event 
that any Services and/or Goods sold and delivered or sold and performed under the Contract Documents 
do not meet the required industry standard in any respect whatsoever,  Contractor  shall  indemnify  and  
save  harmless  UCBOE,  its  officers,  agents,  employees  and assigns from all loss or the payment of all sums 
of money by reason of all accidents, injuries or damages to persons or property that shall happen or occur 
in connection with the use or sale of such Services and/or Goods   and   are   contributed   to   by   said  
condition.   In   the   event   Contractor,   its   employees,   agents, subcontractors and or lower‐tier 
subcontractors enter premises occupied by or under the control of UCBOE in the performance of the 
Contract Documents, Contractor agrees that it will indemnify and hold harmless UCBOE,  its officers, 
agents, employees and assigns, from any  loss, costs, damage, expense or  liability by reason of property 
damage or personal injury of whatsoever nature or kind arising out of, as a result of, or in connection with 
such entry.

24. Insurance.   Unless such  insurance  requirements are waived or modified by UCBOE or  risk management 
(“DIRM”),  Contractor  certifies  that  it  currently  has  and  agrees  to  purchase  and  maintain  during  
its performance under the Contract the following insurance from one or more insurance companies 
acceptable to  UCBOE  and  authorized  to  do  business  in  the  State  of  North  Carolina:  Automobile ‐  
Contractor  shall maintain bodily injury and property damage liability insurance covering all owned, non‐
owned and hired automobiles. The policy  limits of such  insurance shall not be  less than $1,000,000 
combined single  limit each person/each occurrence.  Commercial General Liability ‐ Contractor shall 
maintain commercial general liability insurance that shall protect Contractor from claims of bodily injury or 
property damage which arise from performance under the Contract. This insurance shall include coverage 
for contractual liability. The policy   limits   of   such   insurance   shall   not   be   less   than  
$1,000,000   combined   single   limit   each occurrence/annual aggregate. Worker's Compensation and 
Employers' Liability Insurance ‐ If applicable to Contractor, Contractor shall meet the statutory 
requirements of the State of North Carolina for worker's
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compensation  coverage  and  employers'  liability  insurance.      Contractor  shall  also  provide  any  other 
insurance or bonding  specifically  recommended  in writing by  the DIRM or  required by  applicable  law.  
Certificates of such  insurance shall be furnished by Contractor to UCBOE and shall contain the provision 
that UCBOE be given 30 days' written notice of any intent to amend or terminate by either Contractor or 
the  insuring company.   Failure to  furnish  insurance certificates or to maintain such  insurance shall be a 
default under the Contract and shall be grounds for immediate termination of the Contract. 

25. Termination for Convenience.   In addition to all of the other rights which UCBOE may have to cancel this
Contract or an applicable Purchase Order, UCBOE shall have the further right, without assigning any reason
therefore, to terminate the Contract (or applicable Purchase Order), in whole or in part, at any time at its
complete discretion by providing 10 days’ notice in writing from UCBOE to Contractor.  If the Contract is
terminated by UCBOE in accordance with this paragraph, Contractor will be paid in an amount which bears
the same ratio to the total compensation as does the Services and/or Goods actually delivered or performed
to the total originally contemplated in the Contract. UCBOE will not be liable to Contractor for any costs for
completed Goods, Goods in process or materials acquired or contracted for if such costs were incurred prior
to the date of this Contract or an applicable Purchase Order.

26. Termination for Default.  UCBOE may terminate the Contract, in whole or in part, immediately and without
prior notice upon breach of the Contract by Contractor.    In addition to any other remedies available to
UCBOE  law or equity, UCBOE may procure upon such terms as UCBOE shall deem appropriate, Services
and/or Goods substantially similar to those so terminated, in which case Contractor shall be liable to UCBOE
for any excess costs for such similar goods, supplies, or services and any expenses incurred in connection
therewith.

27. Contract Funding.    It  is understood and agreed between Contractor and UCBOE that UCBOE's obligation
under  the  Contract  is  contingent  upon  the  availability of  appropriated  funds  from which payment  for
Contract purposes can be made.  No legal liability on the part of UCBOE for any payment may arise until
funds  are  made  available  to  UCBOE’s  Finance  Officer  and  until  Contractor  receives  notice  of  such
availability.    Should  such  funds  not  be  appropriated  or  allocated,  the  Contract  shall  immediately  be
terminated. UCBOE shall not be liable to Contractor for damages of any kind (general, special, consequential
or exemplary) as a result of such termination.

28. Accounting Procedures.  Contractor shall comply with any accounting and fiscal management procedures
prescribed by UCBOE to apply to the Contract and shall assure such fiscal control and accounting procedures
as may be necessary for proper disbursement of and accounting for all project funds.

29. Improper Payments.   Contractor  shall assume all  risks attendant  to any  improper expenditure of  funds
under the Contract.  Contractor shall refund to UCBOE any payment made pursuant to the Contract if it is
subsequently determined by audit that such payment was improper under any applicable law, regulation
or procedure.  Contractor shall make such refunds within thirty (30) days after UCBOE notifies Contractor
in writing that a payment has been determined to be improper.

30. Contract  Transfer.    Contractor  shall  not  assign,  subcontract  or  otherwise  transfer  any  interest  in  the
Contract without the prior written approval of UCBOE.

31. Contract Personnel.  Contractor agrees that it has, or will secure at its own expense, all personnel required
to provide the Services and/or Goods set forth in the Contract.

32. Key Personnel.  Contractor shall not substitute for key personnel (defined as those individuals identified by
name or title  in the Contract Documents or  in written communication from Contractor) assigned to the
performance of the Contract without prior written approval from UCBOE Project Coordinator (the individual
at UCBOE responsible for administering the Contract).

33. Contract Modifications.  The Contract may be amended only by written amendment duly executed by both
UCBOE and Contractor.

34. Relationship of Parties.   Contractor  is an  independent contractor and not an employee of UCBOE.   The
conduct and control of  the work will  lie solely with Contractor.   The Contract shall not be construed as
establishing  a  joint  venture,  partnership  or  any  principal‐agent  relationship  for  any  purpose  between
Contractor  and  UCBOE.    Employees  of  Contractor  shall  remain  subject  to  the  exclusive  control  and
supervision of Contractor, which is solely responsible for their compensation.

35. Advertisement.   The Contract will not be used  in connection with any advertising by Contractor without
prior written approval by UCBOE.
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36. Monitoring and Evaluation.  Contractor shall cooperate with UCBOE, or with any other person or agency as
directed by UCBOE,  in monitoring,  inspecting, auditing or  investigating activities related to the Contract.
Contractor shall permit UCBOE to evaluate all activities conducted under the Contract.  UCBOE has the right
at its sole discretion to require that Contractor remove any employee of Contractor from UCBOE Property
and from providing Services and/or Goods under the Contract following provision of notice to Contractor
of the reasons for UCBOE’s dissatisfaction with the Services and/or Goods of Contractor’s employee.

37. Financial  Responsibility.    Contractor  is  financially  solvent  and  able  to  perform  under  the  Contract.    If
requested by UCBOE, Contractor agrees to provide a copy of its latest audited annual financial statements
or other  financial  statements  as deemed  acceptable by UCBOE's  Finance Officer.    In  the  event of  any
proceedings, voluntary or involuntary, in bankruptcy or insolvency by or against Contractor, the inability of
Contractor  to meet  its debts as  they become due or  in  the event of  the appointment, with or without
Contractor’s  consent, of an assignee  for  the benefit of  creditors or of a  receiver,  then UCBOE  shall be
entitled, at its sole option, to cancel any unfilled part of the Contract without any liability whatsoever.

38. Governmental Restrictions.    In  the event any governmental  restrictions are  imposed which necessitate
alteration of the material, quality, workmanship or performance of the items offered prior to their delivery,
it shall be the responsibility of the Contractor to notify,  in writing, the  issuing purchasing office at once,
indicating the specific regulation which required such alterations. UCBOE reserves the right to accept any
such alterations, including any price adjustments occasioned thereby, or to cancel the Contract.

39. Inspection  at  Contractor’s  Site.  UCBOE  reserves  the  right  to  inspect,  at  a  reasonable  time,  the
equipment/item, plant or other facilities of a prospective contractor prior to Contract award, and during
the Contract term as necessary for UCBOE determination that such equipment/item, plant or other facilities
conform with the specifications/requirements and are adequate and suitable for the proper and effective
performance of the Contract.

40. Confidential  Information.    All  information  about  UCBOE  provided  to  the  Contractor  or  its  officers,
employees, agents, representatives and advisors (the “Contractor Representatives”), and all copies or other
full or partial reproductions thereof and notes, memoranda or other writings related thereto created by
Contractor or any Contractor Representative, regardless of whether provided before or after the date of
the Contract and regardless of the manner or medium in which it is furnished, is referred to as “Confidential
Information”.  Confidential Information does not include any information that (a) is or becomes generally
available to the public other than as a result of an impermissible disclosure by Contractor, (b) was known
by or available on a nonconfidential basis to Contractor before it was disclosed by UCBOE or (c) becomes
available to Contractor on a nonconfidential basis from a third party whom Contractor does not know to be
bound by a confidentiality agreement with, or have an obligation of secrecy to, UCBOE.  Except as and to
the extent required by  law or order or demand of any governmental or regulatory authority, Contractor
and  Contractor  Representatives will  (x)  keep  all  Confidential  Information  confidential  and  (y) will  only
disclose  or  reveal  any  Confidential  Information  to  Contractor  Representatives  who  must  have  the
information to fulfill Contractor’s obligations under the Contract and who agree to observe the terms of
this Section.  Contractor and Contractor Representatives will not use the Confidential Information for any
purpose  other  than  fulfilling  Contractor’s  obligations  under  the  Contract.  By way  of  example  and  not
limitation, Contractor shall not sell, market, or commercialize Confidential Information, create derivative
products  or  applications  based  on  Confidential  Information.      If  Contractor  is  requested  or  required,
pursuant  to  applicable  law or  regulation or by  legal process,  to disclose  any Confidential  Information,
Contractor will provide UCBOE with prompt and  timely notice of  the  requests or  requirements  so  that
UCBOE can seek an appropriate protective order or other remedy and will not be prejudiced by delay.   If
UCBOE does not obtain a protective order or other remedy, Contractor will only disclose that portion of the
Confidential  Information which Contractor’s  legal counsel determines Contractor  is required to disclose.
Upon termination of the Contract or otherwise upon UCBOE’s request, Contractor will promptly deliver to
UCBOE all Confidential Information in the possession of Contractor or the Contractor Representatives.
Student Information:  If, during the course of Contractor's performance of the Contract, Contractor should
obtain any information pertaining to students or students' official records, Contractor agrees to keep any
such information confidential and to not disclose or permit it to be disclosed, directly or indirectly, to any
person or entity.  The Contract shall not be construed by either party to constitute a waiver of or to in any
manner diminish the provisions for confidentiality of students' records.  Additionally, pursuant to N.C.G.S.
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115C‐401.1, it is unlawful for a person who enters into a contract with a local board of education to sell 
personally identifiable information that is obtained from a student as a result of that person’s performance 
under the Contract.   

Employee  Personnel  Information:    If,  during  the  course  of  Contractor's  performance  of  the  Contract, 
Contractor  should  obtain  any  information  pertaining  to  employees  of  UCBOE’s  personnel  records, 
Contractor agrees to keep any such information confidential and to not disclose or permit it to be disclosed, 
directly or indirectly, to any person or entity.  This section will survive the termination of this Contract. 

41. Intellectual  Property.    Contractor  agrees,  at  its  own  expense,  to  indemnify,  defend  and  save  UCBOE
harmless from all liability, loss or expense, including costs of settlement and attorney's fees, resulting from
any claim that UCBOE's use, possession or sale of the Services and/or Goods infringes any copyright, patent
or trademark or is a misappropriation of any trade secret.

42. No Pre‐Judgment or Post‐Judgment Interest.  In the event of any action by Contractor for breach of contract
in connection with the Contract, any amount awarded shall not bear  interest either before or after any
judgment, and Contractor specifically waives any claim for interest.

43. Background Checks.   At the request of UCBOE’s Project Coordinator, Contractor (if an  individual) or any
individual employees of Contractor  shall  submit  to UCBOE  criminal background  check and drug  testing
procedures.

44. Mediation.  If a dispute arises out of or relates to the Contract, or the breach of the Contract, and if the
dispute cannot be settled through negotiation, the parties agree to try in good faith to settle the dispute by
mediation administered by  the American Arbitration Association under  its Commercial Mediation Rules
before resorting to litigation.

45. No Third‐Party Benefits.  The Contract shall not be considered by Contractor to create any benefits on behalf
of any third party.  Contractor shall include in all contracts, subcontracts or other agreements relating to
the  Contract  an  acknowledgment  by  the  contracting  parties  that  the  Contract  creates  no  third‐party
benefits.

46. Force Majeure. If UCBOE is unable to perform its obligations or to accept the Services and/or Goods because
of  Force Majeure  (as hereinafter defined),  the  time  for  such performance by UCBOE or  acceptance of
Services and/or Goods will be equitably adjusted by allowing additional time for performance or acceptance
of Services and/or Goods equal to any periods of Force Majeure.  “Force Majeure” shall mean any delays
caused by acts of God, riot, war, terrorism, inclement weather, labor strikes, material shortages and other
causes beyond the reasonable control of UCBOE.

47. Ownership of Documents; Work Product.   All documents created pursuant  to  the Contract shall, unless
expressly provided otherwise in writing, be owned by UCBOE.  Upon the termination or expiration of the
Contract,  any  and  all  finished  or  unfinished  documents  and  other materials  produced  by  Contractor
pursuant to the Contract shall, at the request of UCBOE, be turned over to UCBOE. Any technical knowledge
or information of Contractor which Contractor shall have disclosed or may hereafter disclose to UCBOE shall
not,  unless  otherwise  specifically  agreed  upon  in writing  by UCBOE,  be  deemed  to  be  confidential  or
proprietary  information  and  shall  be  acquired  by  UCBOE  free  from  any  restrictions  as  part  of  the
consideration of the Contract.

48. Strict Compliance.  UCBOE may at any time insist upon strict compliance with these terms and conditions
notwithstanding  any  previous  course  of dealing  or  course  of  performance  between  the  parties  to  the
contrary.

49. General  Provisions. UCBOE's  remedies  as  set  forth  herein  are  not  exclusive. Any  delay  or  omission  in
exercising  any  right  hereunder,  or  any waiver  of  any  single  breach  or default  hereunder,  shall not  be
deemed to be a waiver of such right or of any other right, breach, or default.    If action be  instituted by
Contractor hereunder, UCBOE shall be entitled to recover costs and reasonable attorney's fees. Contractor
may not assign, pledge, or in any manner encumber Contractor's rights under this Contract or applicable
Purchase Order or delegate the performance of any of its obligations hereunder, without UCBOE's prior,
express written consent.

50. Contract Situs.   All matters, whether  sounding  in  contract or  tort  relating  to  the validity, construction,
interpretation and enforcement of the Contract, will be determined in Union County, North Carolina.  North
Carolina law will govern the interpretation and construction of the Contract.
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51. Severability.  Any provision of this Contract that is determined by any court of competent jurisdiction to be
invalid or unenforceable will not affect the validity or enforceability of any other provision.  Any provision
of the Contract held invalid or unenforceable only in part or degree will remain in full force and effect to
the extent not held invalid or unenforceable.

II. Additional Standard Terms and Conditions for Construction Contracts

1. Supervision  and  Provision  for  Labor  and  Supplies.    The  Contractor  will  supervise  and  direct  the
construction work (the “Work”) and shall furnish, provide, and pay for all labor, materials, equipment,
machinery, utilities, and services reasonably necessary for the execution and completion of the Work.

2. Coordination of Work and Notification of Progress.  The Contractor agrees to coordinate its Work with
the work of any other separate contractors or with the work of UCBOE’s own forces to avoid delaying
or interfering with their work.  Contractor shall enforce good order and discipline among his employees
and subcontractors on the Project.  The Contractor further agrees to inform UCBOE on a regular basis
or at UCBOE’s request of the progress of the Work.

3. Provision for all Permits, Licenses, and Inspections.   Unless otherwise provided, the Contractor shall
secure  and  pay  for  all  permits,  licenses,  and  inspections  necessary  for  the  proper  execution  and
completion of the Work.

4. Cleanliness.    Contractor  shall  keep  the  Project  reasonably  free  from  waste  materials  or  rubbish
resulting from the Contractor’s operations.

5. Additional Warranties.   The Contractor warrants  that  the Contractor has visited  the  location of  the
Project and is familiar with all field conditions bearing upon the Contractor’s performance of the Work;
that the materials and equipment furnished under the Contract are of good quality and new (unless
otherwise permitted); that the Work is non‐negligent and meets or exceeds the standards ordinarily
observed in the industry; and that the Work conforms to the requirements of the Contract and to all
applicable codes, ordinances, laws, or regulations.  The Contractor further warrants and promises that
the Work shall be free from defects and nonconformities in materials and workmanship for a period
of one year from the  later of the Date of Completion, which  is the date UCBOE accepts the Work or
such date as the Contractor actually completes all the Work (the “Date of Completion”).  During such
period, the Contractor will remedy at Contractor’s expense nonconformities or defects  in the Work
within a reasonable time after receiving notice thereof from UCBOE.

6. Indemnity for Subcontractor Payment.  In addition to the indemnification obligations contained in the
attached terms and conditions to this Contract, the Contractor further agrees to defend and indemnify
UCBOE  from and against all claims, damages,  losses, and expenses,  including  reasonable attorneys’
fees, arising out of the Contractor’s failure to pay subcontractors or materials suppliers.

7. Change Orders.   The Contractor agrees  that UCBOE may order changes  in  the general  scope of  the
Work,  including additions, deletions, and similar revisions.   The parties agree to adjust the Contract
Price  and  Date  of  Completion  to  reflect  the  effects  of  such  changes, which  adjustments  shall  be
authorized only upon execution of a written change order (a “Change Order”).  In case of emergency
or extenuating circumstances or if a construction contingency is provided as stated below, approval of
changes may be obtained verbally by telephone or field orders approved by UCBOE Project Coordinator
and promptly thereafter substantiated in writing as outlined under normal procedures. The amount of
any  increase  or  decrease  in  the  Contract  Price  shall  be  by mutual  acceptance  of  a  total  amount
supported by  sufficient data and  information  to  substantiate  the change. Any decrease  in Contract
Price  for  a  decrease  in  the Work  will  be  the  reasonable  costs  of  the Work  deleted,  including  a
reasonable amount for the decrease in the Contractor’s overhead.

8. Performance/Payment Bond.  If required by law and/or the bidding documentation, the Contractor agrees
to provide a Performance Bond and Labor and Material Payment Bond for its faithful performance in a form
reasonably satisfying to UCBOE.

9. Payments Withheld. The UCBOE may withhold payment for the following reasons to the extent permitted
under N.C. Gen.  Stat.  §  143‐134.1(e):  (1)  defective Work  not  remedied;  (2)  third party  claims  filed  or
reasonable  evidence  indicating  probable  filing  of  such  claims  unless  security  acceptable  to  UCBOE  is
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provided by the Contractor; (3) failure of the Contractor to make payments properly to subcontractors or 
for labor, materials or equipment; (4) reasonable evidence that the Work will not be completed with the 
time specified, and that the unpaid balance would not be adequate to cover actual or liquidated damages 
for the anticipated delay; (5) failure to carry out the Work in accordance with the Contract Documents; (6) 
failure to provide sales tax documentation in accordance with subparagraph 9.3.5; (7) failure or refusal of 
the Contractor to submit the required information on minority business enterprises; and (8) failure of the 
Contractor to comply with (a) the provisions of the Sedimentation and Pollution Control Act (N.C. Gen. Stat. 
§ 113A‐50 et seq.), and/or (b) any Notice of Violation issued by the North Carolina Department of Natural
Resources.

10. Retainage.   Section Removed.

III. Additional  Standard  Term  and  Condition  for  Designer  Contracts  (which  include  Architectural,
Engineering, Surveying, and Technical Services)

Additional Insurance.  In addition to the insurance required pursuant to Section 22 of the Standard Terms 
and Conditions for All Contracts, the Contractor certifies that it currently has and agrees to purchase and 
maintain during its performance under the Contract the following insurance from one or more insurance 
companies acceptable to UCBOE and authorized to do business in the State of North Carolina: Professional 
liability insurance in commercially reasonable amounts as reasonably determined by UCBOE. 

IV. Additional Standard Terms and Conditions for Information Technology Contracts (Not Applicable)

1. Definitions.

“Hardware”  means  the  hardware  the  Contractor  utilizes  in  the  Hosted  Environment  for  delivery  and 
maintenance of the Hosted Software Services.
“Hosted  Environment”  means  the  Hardware,  system  software,  hosting  support  software,  network 
connectivity, and facility used by Contractor to support the Hosted Software Services.
“Hosted Software Services” means the application, including the Hosted Software and any applicable 
Third‐Party Software, as run on the Hosted Environment.

“Hosted Software” means  the software owned and controlled by Contractor or Contractor’s  third‐party 
contractor that supports the Hosted Software Services.
“Support Services” means application and technical support required to maintain the performance, uptime 
and connectivity of the Hosted Software Services for UCBOE access and use, including without limitation, 
telephone support, error correction, maintenance, and installation of Updates and Upgrades to the Hosted 
Software.

“Updates”  means  (i)  modifications  to  or  releases  of  the  Hosted  Software  that  (a)  add  new  features, 
functionality, and/or improved performance, (b) operate on new or other databases, operating systems, or 
server platforms or (c) extend the Hosted Software functionality to take advantage of advances in coding
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language, hardware, network or wireless infrastructures; and (ii) deviation corrections, bug or error fixes, 
patches, workarounds, and maintenance releases.   

“Upgrades” means any new version or new release of the Hosted Software typically provided on an annual 
or bi‐annual basis by the Contractor that includes new features, functions, support or service that were not 
in place with the immediately prior version.  

2. Grant  of  License.    Contractor  grants  to  UCBOE  for  the  term  of  this  Contract  a  non‐exclusive,  non‐
transferable license to access and use over the internet the Hosted Software (the “License”).

3. Updates and Upgrades.  Contractor will make certain limited and applicable Hosted Software Updates and
Upgrades available  to UCBOE at no additional  cost. All  such Updates and Upgrades  shall automatically
become subject to the benefits and terms of this Contract and shall automatically be considered part of the
License granted under this Contract.

4. Security.  Contractor’s Hosted Environment shall maintain security measures in place to help protect against
the  loss,  misuse,  and  alteration  of  the  Hosted  Software  Services,  and  specifically  the  Confidential
Information provided to Contractor by UCBOE.

5. Warranties.  Contractor warrants the following: (a) Contractor has the full authority to grant the License;
(b) the Hosted  Software  is  free  from material defects or  viruses;  (c)  the Hosted  Software  contains no
disabling  devices;  and  (d)  the Hosted  Software  conforms  to  all material  specifications  set  forth  in  the
documentation and any other written material provided to UCBOE for any purpose.  Without limiting any
other remedies available to UCBOE under this Contract, at law or in equity, in the event that any Hosted
Software does not conform to the warranties set forth for the Hosted Software herein, Contractor shall, at
UCBOE’s option, promptly correct or replace such Hosted Software and,  in either case, Contractor shall
perform any Support Services or other work  required  to  restore  the Hosted Software  to  the  state  that
existed prior to any such breach, all at Contractor’s expense.  UCBOE reserves the right to reject the Hosted
Software and to hold Contractor responsible for any loss, direct or indirect, caused by any such breach of
warranty.  In the event Contractor is or becomes aware of a problem with any item of Hosted Software,
Contractor shall notify UCBOE upon such determination.  Acceptance or use of the Hosted Software shall
not constitute a waiver of any claim under any warranty.

6. Effect of Termination  and Orderly Transition.   Upon  termination or expiration of  this Contract  for  any
reason, Contractor will cooperate in good faith with UCBOE to provide for an orderly transfer of the Goods
and Services and Confidential Information to UCBOE or UCBOE’s successor vendor (“Orderly Transition”)
and according to the terms of this section.

a. Scope of Work for Orderly Transition.  Within thirty (30) days of notification by UCBOE that it will
transfer Goods and Services to itself or a successor vendor, the parties will create and execute a
scope  of  work  document  detailing  tasks,  the  responsible  parties  for  individual  tasks,  and
timeframes  for  completion  of  tasks  necessary  to  complete  an  Orderly  Transition.    The  final,
executed Orderly Transition scope of work shall be  incorporated  into this Contract and become
subject  to  its  terms.   Contractor’s  failure  to  (a) cooperate  in developing  the Orderly Transition
scope of work,  (b) execute an Orderly Transition  scope of work, or  (c)  abide by  the executed
Orderly Transition scope of work shall be deemed a material breach of this Contract.

b. Time Frame.  Unless otherwise mutually agreed in an executed Orderly Transition scope of work,
Contractor shall continue to provide Goods and Services while UCBOE migrates  its Confidential
Information  from  Contractor’s  Hosted  Software  Services  in  the  Orderly  Transition  process.
Contractor agrees  that, as part of  the Orderly Transition process and within  the specified  time
frame,  it will  transfer  to UCBOE  all of  the Confidential  Information provided  to Contractor by
UCBOE  pursuant  to  this  Contract.    Contractor  will  provide  the  Confidential  Information  in
commercially reasonable electronic format as agreed in the Orderly Transition scope of work at no
additional cost.

c. Time  and Material  Costs  Only.  UCBOE  will  be  obligated  to  pay  for  time  and materials  at  a
reasonable hourly rate of no more than $75/hour for the Orderly Transition. No other fees will be
assessed for the Orderly Transition. Fees shall be agreed upon in advance as part of developing the
scope of work referenced in subsection (a) above.
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d. Destruction of Confidential Information after Orderly Transition. Unless otherwise mutually agreed
in  an  executed  Orderly  Transition  scope  of  work,  Contractor  agrees  that  after  returning  all
Confidential Information to UCBOE pursuant to subsection (b) above it will destroy all remaining
copies  of  Confidential  Information  and  back‐up  Confidential  Information  in  its  possession,
contained  in or on any medium (such as a storage area network or “SAN”) or as may be stored
offsite, within thirty (30) days of completion of Orderly Transition.  Contractor shall provide UCBOE
with a detailed summary of the destruction process and standards to be utilized by Contractor with
respect to the Confidential Information, and UCBOE shall approve such process and standards prior
to Contractor commencing such destruction.

7. Intellectual Property Warranty.    In addition  to  the warranties  set  forth elsewhere  in  this Contract with
respect to the Goods and Services, Contractor expressly represents, warrants and covenants that neither
the furnishing of Hosted Services to UCBOE hereunder, nor does the Hosted Software, violate, in whole or
in  part,  any  provision  of  any  law,  common  law  or  regulation  concerning  copyrights,  trade  secrets,
trademarks, tradenames, service marks, patents or other provisions regulating or concerning intellectual
property rights.

8. Additional Indemnification.  To the fullest extent permitted by law, Contractor shall indemnify, defend and
hold harmless UCBOE, its and directors, officers, managers, employees and agents, from all suits, claims,
costs, damages and other liabilities, including reasonable attorneys' fees as incurred by counsel of UCBOE's
choice,  relating  to  or  arising  from  (a)  Contractor’s  failure  to  maintain  the  security  and  integrity  of
Confidential  Information,  the Hosted Software  Services and  the Hosted Environment;  (b) any  claim  for
infringement of any copyright, trade secret, trademark, tradename, service mark, patent, or other law or
regulation  concerning  intellectual and/or proprietary property  rights;  and  (c)  any  claims by  third party
interests in the Hosted Software.

9. Data  Use.  Notwithstanding  the  foregoing,  Contractor  acknowledges  and  agrees  that  all  Confidential
Information is proprietary to and owned exclusively by UCBOE, whether provided in tangible or electronic
form and whether entered into any software or Hosted Software Services owned or licensed by Contractor
(including without limitation the Hosted Software and Hosted Software Services) or otherwise provided in
connection with any products provided and services performed by Contractor (including without limitation
the Goods and Services) and whether to, by or through a Contractor‐affiliated ASP or other Hosted Software
Services.  Furthermore, Contractor shall not sell, market, or commercialize Confidential Information, create
derivative  products  or  applications  based  on  Confidential  Information  or  otherwise  use  Confidential
Information in any manner unrelated to the performance of Contractor’s obligations under the Contract.
Contractor shall not share Confidential Information with any parent or subsidiary company of Contractor
or any other Contractor‐affiliated entity without the express prior written consent of UCBOE detailing the
scope of allowable disclosure.  Contractor agrees that if it breaches this section, UCBOE may, at its option,
pursue any or all of  the  following remedies:  (a)  immediately  terminate this Contract without  liability  to
Contractor; (b) seek an injunction without posting a bond; and (c) pursue whatever other remedies may be
available to it at law, in equity or pursuant to this Contract.
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2701 Westport Road
Charlotte, NC 28208

P (704) 509-1777
F (704) 509-1888

Terracon.com

February 28,2023

Union County Public Schools
201 Venus Street
Monroe, North Carolina 28112-4029

Attn: Mr. Maurice Brown
E: Maurice.brown@ucps.k12.nc.us

Re: Cost Estimate for Special Inspection & Material Testing Services
Forest Hills High School
Marshville, North Carolina
Terracon Proposal No. P71231016

Mr. Brown:

Terracon Consultants, Inc. (Terracon) appreciates the opportunity to submit this cost
estimate to provide Special Inspection and Construction Materials Testing services for
the new Forest Hills High School project in Marshville, North Carolina.  This proposal
outlines our understanding of the project, scope of services, and our estimated costs for
our services.

A. PROJECT INFORMATION

Project Description

ITEM DESCRIPTION

Location 100 Forest Hills School Road South, Marshville, NC

Building Construction

The new school will be an approximate 213,000 sf, two-
story building.  The structure is constructed of steel
framing, CMU walls and concrete slabs-on-grade.  In
addition, new concessions and maintenance buildings
will be constructed near the baseball and softball fields.

Grading
We understand that the site grades will require cuts and
fill depths of up to 8 feet.

Pavements

The planned entrance road, drive areas and parking will
be constructed using a flexible pavement system.
Typically, light-duty with heavy-duty in the bus loop and
access drive lanes will be utilized.  Concrete pavement is
planned for the loading areas/delivery vehicle path.

Schedule
Construction Schedule (Phase 1 and Phase 2) prepared
by Shelco, dated 1/19/2023
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Should any of the above information or assumptions be inconsistent with the planned
construction, please let us know so that we may make any necessary modifications to
this proposal.

In preparation for this proposal, the following documents were reviewed:

Email request of December 12, 2022, from Mr. Maurice Brown with Union County
Public Schools
Forest Hills HS Drawings Volumes I and II (For Construction), dated August 31,
2022, prepared by LS3P Associates, LTD.
Forest Hills High School Project Manual Volumes 1 and 2 (For Construction),
dated August 31, 2022, prepared by LS3P Associates, LTD.
Forest Hill High School Geotechnical Engineering Report, dated April 19, 2022,
prepared by Terracon Consultants, Inc.
Construction Schedule (Phase 1 and Phase 2) prepared by Shelco, dated
1/19/2023

B. SCOPE OF SERVICES

We anticipate providing Special Inspection Services and Construction Materials Testing
Services for the project on a full-time basis.  Terracon proposes to utilize qualified
Special Inspectors for the applicable tasks

The Statement and Schedule of Special Inspections (Plan Sheet SI-001 and SI-002)
prepared by Arp Engineering, Inc., summarizes the special inspection services required
for the proposed project. The Statement indicates that the following special inspections
are to be performed:

IT- 02 – Steel Construction
IT- 03 – Concrete Construction
IT- 04 – Structural Masonry
IT- 06 – Soils
IT- 10 – Fabricated Items (See Note 1)
IT- 14 – Sprayed Fire-Resistant Materials
IT- 17 – Fire-Resistant Penetrations and Joints
IT- 18 - Smoke Control (See Note 2)

Note 1:  The definition of Special Inspection of Fabricators includes a “shop inspection”
by the special inspector during the fabrication process.  The shop inspection is to include
verification of “detailed fabrication and quality control procedures”.  However, based on
our understanding of the 2012 NCSBC, Special Inspection of the fabrication shop will not
be required when the fabricator is “registered and approved to perform such work
without special inspection”. For this project, we anticipate that the structural steel and
shop has the required certification, and that the structural engineer or architect of
record will verify that the material properties provided in the submittals meet the project
specifications during the submittal process. Therefore, we do not propose to
perform an Inspection of steel fabricators for this project.  To meet the
requirements summarized in the Schedule of Special Inspection for this project,
we will assume that the fabrication shop will submit the appropriate test
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reports and a certificate of compliance to the Structural Engineer of Record for
approval.

Note 2:  Although Smoke Control observations are listed on the Schedule of Special
Inspections, we are specifically excluding that scope of work from this proposal.
Terracon does not have the personnel on staff to perform this work.  These services are
typically provided by a specialty contractor who routinely works with HVAC systems.

Construction Materials Testing and Special Inspection Services

The required inspection and testing services required for this project will be conducted
by Terracon in accordance with the recommendations and requirements offered by the
project contract documents, the project geotechnical report, the International Building
Code, and the applicable ASTM testing and material standards, as well as other
applicable referenced standards.  We understand our scope of services for this project
will include observations and/or testing of the following areas of construction:

Soils/Foundations

Continuous observations to observe proofrolling of prepared subgrade and provide
direction for removal and replacement of unsuitable soil
Periodic observations to verify materials below shallow foundations are adequate to
achieve the design bearing capacity
Periodic observations of classification and testing of compacted fill materials
Continuous observations to verify use of proper materials, densities and lift
thicknesses during placement and compaction of compacted fill
Periodic observations of subgrade to verify it has been prepared properly prior to
placement of compacted fill
Observe stability and perform density tests on graded aggregate base course

Cast-in-Place Concrete

Periodic observations of reinforcing steel, welded wire fabric
Continuous observations of cast-in-place concrete placement
Continuous verification of correct mix design used during placement
Continuous monitoring of sampling of fresh concrete, slump test, air content test,
temperature of concrete and creation of strength test specimens
Continuous observations of bolts to be installed in concrete prior to and during
placement.
Periodic observations of curing techniques
Periodic observations of formwork for shape, location, and dimensions of concrete
members being formed
Periodic observations of post-installed and adhesive concrete anchors

Structural Masonry

Periodically verify proportions of site-prepared mortar
Periodically verify construction of mortar joints
Periodically verify location of reinforcement and anchorages
Periodically verify type, size and locations of anchors, including other details of
anchorage of masonry to structural members, frames and other construction
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Periodically verify specified size, grade and type of reinforcement, anchor bolts, and
anchorages
Continuous observation of the placement of grout, conforming cleanliness of grout
space, placement of the reinforcing connectors
Periodic observation of the preparation of grout specimens, mortar specimens

Structural Steel

Verify fabricator meets requirements of NCSBC (North Carolina State Building Code)
1704.2.2
Review of individual welder certifications, welding procedures and certifying
documentation
Periodic verification of markings to conform to ASTM standards specified in the
approved construction documents
Periodic verification of snug tight joints
Periodic verification for structural steel.  Identifications of markings to conform to
AISC 360.
Periodic verification of materials.  Identification markings to conform to AWS
specifications in the approved construction documents
Construction or periodic inspection of welding of structural steel members in
accordance with NCSBC Table 1704.3

o Continuous monitoring of complete or partial penetration groove welds
o Continuous monitoring of multi-pass fillet welds
o Continuous monitoring of single pass fillet welds in excess of 5/16”
o Continuous monitoring of plug or slot welds
o Periodic monitoring of single pass fillet welds 5/16” or less
o Periodic monitoring of floor or roof deck welds

Identify use of approved filler material and in accordance with AWS D1.1
Periodic verification of structural cold-formed metal framing for member size, gage
spacing and locations

Spray Applied Fireproofing

Periodic observations of the preparation of substrate prior to installation in
accordance with approved fire resistance design and approved manufacturer’s written
instructions
Periodic observations that the substrate has minimum ambient temperature before
and after application as specified by the fire resistance design and approved
manufacturer’s written instructions
Periodic observations for thickness of sprayed on material per fire resistance design
and approved manufacturer’s written instructions and Section 1704.12.4 of the
NCSBC for structural members, floor, roof and wall assemblies
Periodically test density of sprayed on material per fire resistance design and
approved manufacturer’s written instructions and Section 1704.12.5 of the NCSBC
for structural members, floor, roof and wall assemblies
Periodically test bond strength of in place samples to ensure a value greater than
150 pounds per square foot in accordance with ASTM E736 for structural members,
floor, roof and wall assemblies
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Fire Resistant Penetrations and Joints

Periodic inspection of through-penetration firestop systems at fire walls, fire barriers,
smoke barriers, and fire partition walls in accordance with ASTM E2174
Periodic inspection of penetration firestop systems at penetrations through
membranes that are part of a horizontal assembly in accordance with ASTM E2174
Periodic inspection of the installation of fire-resistant joint systems in accordance
with ASTM E2393

Asphalt

Perform proofroll of pavement subgrade prior to cement modified base course
Observe placement of cement modified base course material (check thicknesses, test
for proper compaction requirements)
Perform field density tests of asphalt using a nuclear density gauge during
placement. Percent compaction to be based on field target density
Record asphalt placement temperatures

Assumptions and Exclusions

The following assumptions were made when creating a cost estimate for the above
referenced scope of services:

Floor flatness/levelness testing is not required.
On-site exterior concrete testing for curb/gutter and sidewalks will not be required.
Concrete composite sampling will be performed at a rate of one sample per 100 cubic
yards placed per day or fraction thereof.
Grout compressive strength specimens will be cast at a rate of one sample per 5,000
square feet of wall placed.

Terracon requests to be notified should any of these assumptions be incorrect or if
additional testing is needed so that a revised scope of services and cost estimate may be
submitted.

Without attempting to provide a complete list of all services or potential services that
will be excluded from this proposal and performed by Terracon, the following services
are specifically excluded from this proposal. These services can be performed by
Terracon if desired; however, a separate or revised proposal for these services would be
required.

Geotechnical Exploration Services
Concrete Plant Inspections
Steel Shop Inspections
Waterproofing Evaluations
Plant Precast Concrete Evaluation and Testing
Smoke Control (We do not provide this service)

Limitations

Terracon will use persons experienced in the various phases of the construction testing.
We will provide the contractor with daily inspection reports and, if appropriate, make
recommendations for correcting substandard test results. We will not direct the
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contractor or his subcontractors in performance of their work and we do not have the
authority to authorize changes in their contracts. Most construction testing is a random
sampling of the work product. It is not intended to be a guarantee of the overall work.
The contractor is responsible for performing the work in accordance with the contract
documents. In addition, the contractor and his subcontractors are solely responsible for
safety on the job site. Terracon accepts no responsibility for site safety.

C. SCHEDULING GUIDELINES

Dispatch/Scheduling Email Address: Charlotte-Scheduling@Terracon.com

Our services will be provided on an “as requested” basis when scheduled by your
representative or the contractor’s representative. We recommend that you provide
scheduling requests to Charlotte-Scheduling@Terracon.com between the hours of 8:00
am and 5:00 pm. During scheduling the following information should be provided to our
dispatcher to best serve you:

Project name and location
Date and time of the requested service(s)
Services required (please do not assume that technicians carry all equipment)
Onsite location(s) of the requested service(s)
Anticipated quantities of materials (i.e., cubic yards of concrete)
Onsite contact information (name and phone number, if possible)

Please note that we would prefer you schedule our services in a timely manner and need
to cancel them than to not schedule at all or schedule late. We require a minimum 24-
hour notice to schedule personnel for services to avoid delays to construction activity. If
our services are not scheduled according to this time frame, we will make every
reasonable effort to accommodate your needs but may be unable to provide service.
Terracon will only provide testing when contacted by your designated representative and
will not be responsible for required testing if we are not scheduled.

D. DATA MANAGEMENT AND REPORTING

To enhance the service Terracon provides to our clients, we use a
proprietary project management and data management software program
known as CMELMStm (Construction Materials Engineering Laboratory
Management System). CMELMStm is a program developed by Terracon

specifically tailored for Construction Quality Control and Quality Assurance consulting
and testing projects.  CMELMStm allows us to electronically track all client service
requests, daily field reports, laboratory test results, concrete history and performance,
invoicing, project budgets, and project report and invoice distribution.  The software
creates a database for each project that allows us to provide timely and constant
communication to our clients and instantaneous retrieval of field and laboratory
reports and test results and budget information.  This proves to be invaluable to our
project managers and our clients when discussing specific project details and data.
Furthermore, we can also provide distribution of reports and invoicing to our clients via
electronic methods.  This includes email distribution or setting up project specific “Client
Document Website” where our clients and other approved Project Team members can go
to via the Internet and retrieve critical project information.
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Through our CMELMStm program, we have the capability to efficiently track and develop
a listing of our tests and observations that are not in compliance with the approved
plans and specifications for the project.  This deviation log is maintained throughout the
project and serves as one point of reference that can be viewed by the project team
members to see which items are still unresolved.  Maintenance and distribution of a
deviation log serves to help address and correct deviations throughout the project.

Each of our technicians is provided a field laptop and smartphone. With these devices,
the technicians can connect to the internet, complete their report in the field
electronically and submit it directly to the project manager in the office through
CMELMStm.  Once the report is submitted, it is instantly uploaded to the project
manager’s dashboard for review. If a deviation is noted within the report, an email
notification is automatically sent to the project manager informing him or her of the
non-conforming items and that action may be required.  At Terracon, we have a
company-wide standard utilizing the following reporting goals:

Formal reports containing deviations or non-conforming items will be submitted
within 24 hours of the site visit.
Formal reports without deviations or non-conforming items will be submitted within 5
business days of the site visit.
Formal laboratory testing reports will be submitted within 2 business days of the
completion of the testing.

Tracking of Non-Conformances for Special Inspection Services

For Special Inspection Services, non-conformance items not resolved by the end of the
day will be recorded as being in non-compliance. They will be logged and tracked until
cleared.  All pertinent parties will be informed of non-compliance at the time it is
discovered, and weekly updates will be given until all non-conformance items are
cleared.

Reporting

Results of field tests will be submitted verbally to available personnel at the site.  Final
written summaries of field tests and observations are usually submitted at intervals of
approximately twice per week and will include results of laboratory tests.

E. SAFETY

At Terracon, we all have a personal and uncompromising
commitment to everyone going home safely each and every
day. Incident and Injury-Free (IIF) is about care and concern
for people.  It is our commitment at all levels of the company

where safety is held as a core value and an operational priority.  Working safely is an
inseparable part of working correctly, and just as important as other operational
priorities, including quality, profitability and schedule. IIF is our commitment to people,
valued by us for who they are and what they do. IIF is not just something we do; it's in
everything we do.

As part of being truly IIF, we will prepare a “Pre-Task Plan” for this project where we will
identify the potential site safety and job hazards associated with your site. Our Pre-Task
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Plan will identify and prepare our personnel to handle conditions such as traffic control,
environmental contamination, site access issues, overhead and underground utilities,
adverse weather conditions, and personal protection equipment.

In addition, Consultant retains the right to stop work without penalty at any
time Consultant believes it is in the best interests of Consultant’s employees or
subcontractors to do so to reduce the risk of exposure to the coronavirus. Client
agrees it will respond quickly to all requests for information made by
Consultant related to Consultant’s pre-task planning and risk assessment
processes. Client acknowledges its responsibility for notifying Consultant of any
circumstances that present a risk of exposure to the coronavirus or individuals
who have tested positive for COVID-19 or are self-quarantining due to
exhibiting symptoms associated with the coronavirus.

F. COMPENSATION

Based on the scope of services we have outlined above and discussed, we recommend a
budget allowance of $305,583.75 will be required for the services outlined above. The
budget allowance is based on our estimated durations, developed by the provided
construction schedule and our experience with similar projects.  If the construction
schedule changes, we request the opportunity to review our scope and fees. We have
enclosed a Fee Schedule that would be appropriate for any additional services that may
be requested.

The above cost will not be exceeded without prior written approval from the client.  If
services are requested beyond the above scope of services or if additional site visits are
necessary to complete special inspection services, they will be invoiced in accordance
with the attached unit rate fee schedule.

For services outside of our scope and beyond the project duration, overtime is defined as
all hours more than eight hours per day, Monday through Friday, hours worked before
and after 6:00 am and 6:00 pm and all hours worked on weekends and holidays.
Overtime rates will be billed at 1.5 times the hourly rate quoted. You will be invoiced
monthly for services performed.  An itemized invoice for our services provided will be
sent monthly unless directed otherwise.

DocuSign Envelope ID: 26ADC84A-3DD3-4C91-A58A-1039758FE296



9

G. AUTHORIZATION

We anticipate that upon your review and acceptance of this proposal, we will be issued a
purchase order based on our existing open contract with Union County Public Schools.

We appreciate the opportunity to be considered for our services.  Please do not hesitate
to contact us if you have any questions or comments concerning this proposal.  We look
forward to working with you.

Sincerely,
Terracon Consultants, Inc.

Andrew K. Kennedy, P.E. Jeff K. Yoder, P.E.
Senior Engineer Senior Engineer

Senior Review by Chad. W. Andersen, P.E.

Attachments:
Cost Estimate
Fee Schedule

DocuSign Envelope ID: 26ADC84A-3DD3-4C91-A58A-1039758FE296



COST ESTIMATE

• All durations are portal to portal
• No overtime included in this estimate.
• Time and durations based on provided construction schedule and experience with similar construction projects

Task Description Unit Rate Estimate Cost
I Site Grading/Utilities
Field Professional

hour $105.00 40 $4,200.00
Field Technician

hour $65.00 240 $15,600.00
hour $65.00 80 $5,200.00

Laboratory Testing
each $175.00 4 $700.00
each $95.00 4 $380.00
each $95.00 4 $380.00

Trip Charges, including mileage trip $75.00 70 $5,250.00
$31,710.00

II Foundation Evaluation
Special Inspector

hour $75.00 100 $7,500.00
Trip Charges, including mileage trip $75.00 25 $1,875.00

$9,375.00

III Reinforced Concrete
Special Inspector

hour $75.00 60 $4,500.00
hour $75.00 120 $9,000.00

hour $75.00 40 $3,000.00
hour $75.00 80 $6,000.00

hour $75.00 24 $1,800.00
hour $75.00 40 $3,000.00

Field Technician
hour $65.00 100 $6,500.00
hour $65.00 50 $3,250.00

Laboratory Testing
- Compressive Strength Testing - Estimate 62 sets, 6 cylinders each each $20.00 372 $7,440.00

Trip Charges, including mileage trip $75.00 156 $11,700.00
$56,190.00

IV Reinforced Masonry
Special Inspector

hour $75.00 770 $57,750.00
Field Technician

hour $65.00 44 $2,860.00
Laboratory Testing

- Compressive Strength Testing - Estimate 22 sets, 6 grout prisms each each $35.00 132 $4,620.00
- Compressive Strength Testing - Estimate 4 sets, 3 masonry prisms each each $50.00 12 $600.00

Trip Charges, including mileage trip $75.00 132 $9,900.00
$75,730.00

Site Grading/Utilities:

- Foundation Evaluation, Estimate 25 trips at 4 hours per trip

Reinforced Masonry:

Misc Concrete
- Reinforcing Steel - Estimate 8 trips at 3 hours per trip
- Concrete Sampling and Testing - Estimate 8 trips at 5 hours per trip

- Masonry Observations - Estimate 22 weeks at 35 hours per week

- Masonry Sample Pickup - Estimate 22 trips at 2 hours per trip

- Concrete Sampling and Testing (Slabs) - Estimate 10 trips at 5 hours per trip
- Concrete Sample Pickup - Estimate 50 trips at 2 hours per trip

Reinforced Concrete:

Foundation Evaluation:

- Reinforcing Steel - Estimate 30 trips at 2 hours per trip
- Concrete Observation, Sampling and Testing - Estimate 30 trips at 4 hours per trip
Slab-on-Grade
- Reinforcing Steel - Estimate 10 trips at 4 hours per trip
- Concrete Observation - Estimate 10 trips at 8 hours per trip

Shallow Foundations

Special Inspections and Materials Testing Services
Forest Hills High School
Union County , North Carolina
Terracon Proposal Number: P71231016

- Subgrade Observation and Proofroll of Building Pad - Estimate 10 trips at 4 hours per trip

- Mass Grading - Estimate 30 trips at 8 hours per trip
- Site Utility Backfill - Estimate 20 trips at 4 hours per trip

- Standard Proctor - Estimate 4 samples
- Atterberg Limit Testing - Estimate 4 samples
- Washed #200 Sieve Analysis - Estimate 4 samples

Page 1 of 2
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COST ESTIMATE

• All durations are portal to portal
• No overtime included in this estimate.
• Time and durations based on provided construction schedule and experience with similar construction projects

Task Description Unit Rate Estimate Cost

Special Inspections and Materials Testing Services
Forest Hills High School
Union County , North Carolina
Terracon Proposal Number: P71231016

V Structural Steel
Certified Welding Inspector (CWI)

hour $95.00 125 $11,875.00
hour $95.00 8 $760.00
hour $95.00 32 $3,040.00
each $150.00 4 $600.00
each $75.00 29 $2,175.00

Structural Steel: $18,450.00

VI Sprayed Fire-Resistant Materials
Field Professional

hour $105.00 30 $3,150.00
Laboratory Testing

- Density Testing - Estimate 3 samples each $35.00 3 $105.00
Equipment and Consumables day $75.00 6 $450.00

each $75.00 6 $450.00
Sprayed Fire-Resistant Materials: $4,155.00

VII Pavement System
Field Technician

hour $65.00 64 $4,160.00
hour $65.00 128 $8,320.00
hour $65.00 8 $520.00

- Concrete Sample Pickup  - Estimate 2 trips at 2 hours per trip hour $65.00 4 $260.00
Laboratory Testing Services

- Compressive Strength Testing - Estimate 2 sets of 6 samples each each $20.00 12 $240.00
hour $185.00 1 $185.00
trip $75.00 36 $2,700.00

Pavement System: $16,385.00

VIII Fire Stop Joints and Penetrations
ASI Fire Stop Inspector

hour $172.50 16 $2,760.00
hour $172.50 3 $517.50
hour $172.50 60 $10,350.00

- Reporting hour $172.50 20 $3,450.00
DSI Fire Stop Inspector

hour $258.75 3 $776.25
hour $258.75 60 $15,525.00

- Reporting hour $258.75 24 $6,210.00
Fire Stop Joints and Penetrations: $39,588.75

IX Project Management
Clerical

- Report Preparation/Data Entry hour $60.00 120 $7,200.00
Project Manager

- Project Management, SI Coordination, Report Preparation, Data Review hour $145.00 280 $40,600.00
Senior Project Manager

- Report Review, Consultation, Meetings hour $155.00 40 $6,200.00
$54,000.00

Estimate of Special Inspections and Materials Testing Services: $305,583.75

Trip Charges including mileage

- Preconstruction Meetings
- Post Installation Inspections, Estimate 20 visits at 3 hours each

- Modified Proctor - Estimate 1 sample
Trip Charges, including mileage

- Soil Subgrade/ABC Stone Proofroll - Estimate 16 trips at 4 hours per trip
- Asphalt Density - Estimate 16 trips at 8 hours per trip
- Concrete Pavement - Estimate 2 trips at 4 hours per trip

- Project setup, Submitall and Specification Coordination
- Preconstruction Meetings
- Post Installation Inspections, Estimate 20 visits at 3 hours each

- SFRM Observations - 6 visits at 5 hours per trip

- Structural Steel - Welded and Bolted Inspections - 25 visits at 5 hours per trip
- Structural Steel - Welder Certification Document Review (Assume 2 crews)
- Structural Steel - Moment/Full Pen Welds - Estimate 4 trips at 8 hours each
- Ultrasonic Testing Equipment Fee

Trip Charges including mileage

Project Management:
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DocuSign Envelope ID: 26ADC84A-3DD3-4C91-A58A-1039758FE296



Construction Materials Testing/Special Inspection, Geotechnical Engineering,
Environmental Health & Safety (EH&S) and Environmental Engineering Services

Charlotte, North Carolina
2022 UNIT RATE FEE SCHEDULE

CONSTRUCTION MATERIALS TESTING/SPECIAL INSPECTION PERSONNEL SERVICES

1. Engineering Technician, per hour ............................................................................. $ 60.00
2. Senior Engineering Technician, per hour .................................................................. $ 65.00
3. Special Inspector, per hour ........................................................................................ $ 75.00
4. Certified Welding Inspector (CWI), per hour ............................................................. $ 95.00
5. Field Professional, per hour ....................................................................................... $ 105.00
6. Project Manager, per hour ......................................................................................... $ 145.00
7. Senior Project Manager/Engineer, per hour ............................................................. $ 155.00
8. Senior Principal, per hour .......................................................................................... $ 190.00
9. Clerical, per hour ........................................................................................................ $ 60.00
10. Direct Expenses ......................................................................................................... $Cost + 15%

GEOTECHNICAL ENGINEERING PERSONNEL SERVICES

11. Geotechnical Professional, per hour ......................................................................... $ 105.00
12. Staff Engineer/Geologist, per hour ............................................................................ $ 115.00
13. Project Engineer/Geologist, per hour ........................................................................ $ 145.00
14. Senior Geotechnical Engineer/Geologist, per hour .................................................. $ 155.00
15. Principal Engineer, per hour ...................................................................................... $ 190.00
16. Clerical, per hour ........................................................................................................ $ 60.00
17. Drafting Services, per hour ........................................................................................ $ 75.00
18. Direct Expenses ......................................................................................................... $Cost + 15%

ENVIRONMENTAL HEALTH & SAFETY (EH&S) PERSONNEL SERVICES

19. Professional Engineer / CIH / Reviewer, per hour ..............................................  $130.00
20. Project Manager, per hour .................................................................................  $100.00
21. Lead Risk Assessor / Industrial Hygienist, per hour ...........................................  $90.00
22. Asbestos / Lead Inspector, per hour ..................................................................  $75.00
23. Asbestos / Lead Air Monitor, per hour ................................................................  $60.00

ENVIRONMENTAL ENGINEERING PERSONNEL SERVICES

24. Technician, per hour .................................................................................................. $ 80.00
25. Assistant Engineer/Scientist, per hour ...................................................................... $ 85.00
26. Field Engineer/Scientist, per hour ............................................................................. $ 90.00
27. Staff Engineer/Scientist, per hour .............................................................................. $ 105.00
28. Senior Staff Engineer/Scientist, per hour .................................................................. $ 120.00
29. Project Manager, per hour ......................................................................................... $ 130.00
30. Project Engineer/Scientist, per hour .......................................................................... $ 150.00
31. Senior Project Manager, per hour ............................................................................. $ 175.00
32. Senior Engineer/Scientist, per hour ........................................................................... $ 205.00
33. Drafting Services, per hour ........................................................................................ $ 75.00
34. Direct Expenses ......................................................................................................... $Cost + 15%

NOTE:  Overtime, at a rate of 1.5 time the standard rate, is charged for technician services for time over 8.0 hours
per day, and for Saturdays, Sundays, and holidays.  Overtime is not applicable to engineering rates
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